| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 441 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE . 3
CALL CRDER : 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 300000T
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  158,957.55 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 189, 981.00 119. 5168%
3 35-1991044 JOHNSON COMPANY | NC. $  198,520.25 124. 8888%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 200, 532.94 126. 1550%
5  35-1136349 TSCHUCR GALE COVPANY, |NC. $  203,448.82 127. 9894%
6 35-1212938 ATLAS EXCAVATI NG | NC. $ 204, 402.00 128. 5890%
7 35-1385672 FORCE CONSTRUCTI ON GO | NC. $ 206, 080.51 129. 6449%
8  35-1817574 YARDBERRY LANDSCAPE $  206,290.25 129. 7769%
9  35-1564026 W NGHAM PAVI NG | NC. $  212,720.32 133. 8220%
10 35-1310611 DUNCAN ROBERTSON | NC $  217,066.00 136. 5559%
11  35-2064912 B & P CONSTRUCTI ON $ 224,939 40 141. 5091%
12 35-0918397 RIETH R LEY CONSTRUCTI ON $  261,044.40 164. 2227%
| (1) 35-2070195 | (2) 35-1917625 | (3) 35-1991044

| ALPHA EXCAVATI NG & LANDSCAPI | M LESTONE CONTRACTORS, L. P. | JOHNSON COVPANY | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 4000. 00000 4000. 00| 2400. 00000 2400. 00| 6500. 00000 6500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 3.000 MS | 2000. 00000 6000. 00| 2400. 00000 7200. 00| 1100. 00000 3300. 00
FIELD CFFI CE, B | | [

0003 110- 01001 LUMP| 7500. 00000 7500. 00| 9450. 00000 9450.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02286 1.000 EACH 4900. 00000 4900. 00| 8155. 00000 8155. 00| 6500. 00000 6500. 00
PRESENT STRUCTURE, REMOVE | |

0005 203- 02000 20.000 CYS | 20. 00000 400. 00| 150. 00000 3000. 00| 14. 01000 280. 20
EXCAVATI ON,  COMMON | | |

0006 203- 02070 225.000 CYS | 19. 90000 4477. 50| 17. 00000 3825. 00| 27. 48000 6183. 00
BORROW | |

0007 205- 06932 78.000 LFT | 12. 50000 975. 00| 12. 50000 975. 00| 9. 00000 702. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0008 205- 06937 100.000 LFT | 2.00000 200. 00| 1. 65000 165. 00| 5. 00000 500. 00
TEMPORARY SI LT FENCE | | |

0009 303- 94433 405.000 CYS | 21. 50000 8707. 50| 20. 00000 8100. 00| 30. 04320 12167. 50
AGGREGATE, 12 | |

|
0010 304- 07490 92.000 TON | 95. 00000 8740. 00| 92. 00000 8464. 00| 92. 00000 8464. 00
HVA PATCHI NG TYPE B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 441 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2070195 | (2) 35-1917625 | (3) 35-1991044
| ALPHA EXCAVATI NG & LANDSCAPI | M LESTONE CONTRACTORS, L.P. | JOHNSON COVPANY | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 603-96240 80.000 LFT | 35. 50000 2840. 00| 6. 50000 520. 00| 35. 00000 2800. 00
FENCE, BARBED W RE, RESET | | |
0012 616- 02320 600. 000 SYS | 2. 50000 1500. 00| 2. 35000 1410. 00| 4. 00000 2400. 00
GEOTEXTI LES | | [
0013 616- 06405 345.000 TON | 18. 50000 6382. 50| 22.00000 7590. 00| 22. 75000 7848. 75
R PRAP, REVETNMENT | | [
0014 621-01004 2.000 EACH 450. 00000 900. 00| 400. 00000 800. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1500. 000 SYS | 0. 58000 870. 00| 0. 57000 855. 00| 1. 00000 1500. 00
MULCHED SEEDI NG R | |
0016 621- 06570 155. 000 CYS | 21. 75000 3371. 25| 25. 00000 3875. 00| 29. 03220 4500. 00
TCOP SO L | | |
0017 715-05169 24.000 LFT | 30. 00000 720. 00| 50. 00000 1200. 00| 180. 00000 4320. 00
PIPE, TYPE 3, CRCULAR 15 IN | [ [
0018 723-06660 49.000 SYS | 430. 00000 21070. 00| 500. 00000 24500. 00| 310. 00000 15190. 00
W NGMALL | | |
0019 723-07311 66.300 LFT | 935. 00000 61990. 50| 1325. 00000 87847. 50| 1400. 00000 92820. 00
STRUCTURE, PRECAST THREE- SIDED, 192 IN. | | [
X 96 IN. | | |
0020 801-04308 4.000 EACH 112. 00000 448. 00| 105. 00000 420. 00| 210. 00000 840. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0021 801-06203 25.000 LFT | 4. 00000 100. 00| 1. 08000 27. 00| 22.00000 550. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0022 801- 06625 48.000 EACH 80. 00000 3840. 00| 100. 00000 4800. 00| 46. 00000 2208. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0023 801- 06640 26. 000 EACH 102. 00000 2652. 00| 85. 00000 2210. 00| 62. 00000 1612. 00
CONSTRUCTI ON SIGN, A | | |
0024 801-06775 LUWP| 3850. 00000 3850. 00| 100. 00000 100. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-07118 96. 000 LFT | 12. 30000 1180. 80| 8. 00000 768. 00| 7.00000 672. 00
BARRI CADE, I11-A | | [
0026 801-07119 48.000 LFT | 14. 00000 672. 00| 9. 00000 432. 00| 7.10000 340. 80
BARRI CADE, I11-B | | [
0027 804-06725 9.000 EACH 24. 50000 220. 50| 45. 00000 405. 00| 58. 00000 522. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0028 808-06712 25.000 LFT | 2. 00000 50. 00| 2. 70000 67. 50| 4. 00000 100. 00
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0029 808-06713 200. 000 LFT | 2. 00000 400. 00| 2. 10000 420. 00| 4. 00000 800. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
SECTI ON TOTALS | $ 158, 957. 55| $ 189, 981. 00| $ 198, 520. 25
------------------------------------------ o
CONTRACT TOTALS | $ 158, 957. 55| $ 189, 981. 00| $ 198, 520. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 441 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-1212938
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COVPANY, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 6540. 00000 6540. 00| 2489. 00000 2489. 00

STRUCTURE, PRECAST THREE- S| DED, 192 IN. |
X 96 IN. |

|
| 2500. 00000 2500. 00
CONSTRUCTI ON ENGl NEERI NG | | |
0002 105- 07039 3.000 M5 | 2180. 00000 6540. 00| 2107. 92000 6323. 76| 2200. 00000 6600. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  11990. 00000 11990. 00|  31327.01000 31327.01]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02286 1.000 EACH  11990. 00000 11990. 00|  20894. 74000 20894.74|  19545. 00000 19545. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 20.000 CYS | 54. 50000 1090. 00| 23. 63000 472. 60| 150. 00000 3000. 00
EXCAVATI ON,  COMVON | | |
0006 203- 02070 225.000 CYS | 18. 53000 4169. 25| 26. 28000 5913. 00| 30. 00000 6750. 00
BORROW | | |
0007 205- 06932 78.000 LFT | 16. 35000 1275. 30| 14. 14000 1102. 92| 10. 00000 780. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 100. 000 LFT | 2. 18000 218. 00| 1. 75000 175. 00| 10. 00000 1000. 00
TEMPORARY SI LT FENCE | |
0009 303-94433 405.000 CYS | 22. 89000 9270. 45| 29. 50000 11947. 50| 15. 00000 6075. 00
AGGREGATE, 12 | | |
0010 304- 07490 92.000 TON | 136. 25000 12535. 00| 104. 09000 9576. 28| 100. 00000 9200. 00
HVA PATCH NG TYPE B | | |
0011 603- 96240 80.000 LFT | 27. 25000 2180. 00| 26. 02000 2081. 60| 20. 00000 1600. 00
FENCE, BARBED W RE, RESET | | |
0012 616- 02320 600. 000 SYS | 2. 18000 1308. 00| 2. 25000 1350. 00| 1. 00000 600. 00
GEOTEXTI LES | | |
0013 616- 06405 345.000 TON | 18. 53000 6392. 85| 28. 49000 9829. 05| 30. 00000 10350. 00
Rl PRAP, REVETMENT | | |
0014 621- 01004 2.000 EACH 403. 30000 806. 60| 412. 95000 825. 90| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1500. 000 SYS | 1. 09000 1635. 00| 0. 62000 930. 00| 1. 50000 2250. 00
MULCHED SEEDI NG R | | |
0016 621- 06570 155. 000 CYS | 23. 98000 3716. 90| 28. 37000 4397. 35| 25. 00000 3875. 00
TOP SO L | | |
0017 715- 05169 24.000 LFT | 32. 70000 784. 80| 38. 89000 933. 36| 55. 00000 1320. 00
PIPE, TYPE 3, CRCULAR 15 IN. | |
0018 723- 06660 49.000 SYS | 392. 40000 19227. 60| 359. 99000 17639. 51| 200. 00000 9800. 00
W NGWALL | | |
0019 723-07311 66.300 LFT | 1308. 00000 86720. 40| 1002. 75000 66482. 32| 1450. 00000 96135. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 441 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1136349 | (6) 35-1212938
| EDSAM CONSTRUCTI ON, | NC. | TSCHUOR, GALE COVPANY, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801-04308 4.000 EACH 218. 00000 872. 00| 226. 27000 905. 08| 105. 00000 420. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0021 801- 06203 25.000 LFT | 21. 80000 545. 00| 22. 63000 565. 75| 0. 20000 5.00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0022 801- 06625 48. 000 EACH 47. 96000 2302. 08| 49. 78000 2389. 44| 75. 00000 3600. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0023 801- 06640 26. 000 EACH 65. 40000 1700. 40| 67. 88000 1764. 88| 95. 00000 2470. 00
CONSTRUCTI ON SI GN, A | | [
0024 801- 06775 LUWP| 4360. 00000 4360. 00| 782. 90000 782. 90| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-07118 96. 000 LFT | 6. 54000 627. 84| 6. 11000 586. 56| 15. 00000 1440. 00
BARRI CADE, I11-A | | [
0026 801-07119 48.000 LFT | 6. 54000 313. 92| 6. 13000 294. 24| 16. 50000 792. 00
BARRI CADE, I11-B | | |
0027 804- 06725 9.000 EACH 59. 95000 539. 55| 62. 23000 560. 07| 25. 00000 225.00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0028 808-06712 25.000 LFT | 3. 92000 98. 00| 4. 04000 101. 00| 10. 00000 250. 00
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0029 808-06713 200. 000 LFT | 3. 92000 784. 00| 4. 04000 808. 00| 5. 00000 1000. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
SECTI ON TOTALS | $ 200, 532. 94| $ 203, 448. 82| $ 204, 402. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 200, 532. 94| $ 203, 448. 82| $ 204, 402. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 441 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-1817574 | (9) 35-1564026
| FORCE CONSTRUCTION CO. | NC. | YARDBERRY LANDSCAPE | W NGHAM PAVI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ |
0001 105-06845 LUWP| 2200. 00000 2200. 00| 4500. 00000 4500. 00| 4000. 00000 4000. 00

STRUCTURE, PRECAST THREE- SI DED, 192 IN. |
X 96 IN. |

CONSTRUCTI ON ENGl NEERI NG | |
0002 105- 07039 3.000 M5 | 1385. 00000 4155. 00| 2500. 00000 7500. 00| 3400. 00000 10200. 00
FI ELD OFFI CE, B | [
0003 110- 01001 LUMP|  28902. 00000 28902. 00| 9800. 00000 9800.00]  10107. 00000 10107. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02286 1.000 EACH  10108. 00000 10108. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 20.000 CYS | 11. 48000 229. 60| 100. 00000 2000. 00| 50. 00000 1000. 00
EXCAVATI ON,  COMVON | | |
0006 203- 02070 225.000 CYS | 25. 31000 5694. 75| 12. 00000 2700. 00| 28. 25000 6356. 25
BORROW | | |
0007 205- 06932 78.000 LFT | 6. 62000 516. 36| 21. 00000 1638. 00| 15. 63000 1219. 14
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 100.000 LFT | 1. 82000 182. 00| 3. 90000 390. 00| 2. 00000 200. 00
TEMPORARY SI LT FENCE | |
0009 303-94433 405.000 CYS | 25. 35000 10266. 75| 31. 25000 12656. 25| 18. 31000 7415. 55
AGGREGATE, 12 | | [
0010 304- 07490 92.000 TON | 100. 00000 9200. 00| 80. 00000 7360. 00| 150. 00000 13800. 00
HVA PATCH NG TYPE B | | |
0011 603- 96240 80.000 LFT | 17. 95000 1436. 00| 10. 00000 800. 00| 9. 00000 720. 00
FENCE, BARBED W RE, RESET | | [
0012 616- 02320 600. 000 SYS | 2. 18000 1308. 00| 3. 00000 1800. 00| 3. 00000 1800. 00
GEOTEXTI LES | | [
0013 616- 06405 345.000 TON | 20. 95000 7227. 75| 35. 00000 12075. 00| 21. 00000 7245, 00
Rl PRAP, REVETMENT | | |
0014 621- 01004 2.000 EACH 365. 00000 730. 00| 700. 00000 1400. 00| 456. 00000 912. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1500. 000 SYS | 0. 55000 825. 00| 1. 00000 1500. 00| 0. 70000 1050. 00
MULCHED SEEDI NG R | | |
0016 621- 06570 155. 000 CYS | 22.82000 3537. 10| 26. 50000 4107. 50| 36. 63000 5677. 65
TOP SO L | | |
0017 715- 05169 24.000 LFT | 35. 00000 840. 00| 59. 00000 1416. 00| 28. 00000 672. 00
PIPE, TYPE 3, CRCULAR 15 IN. | |
0018 723- 06660 49.000 SYS | 355. 00000 17395. 00| 220. 00000 10780. 00| 324. 00000 15876. 00
W NGWALL | | |
0019 723-07311 66.300 LFT | 1299. 00000 86123. 70| 1545. 00000 102433. 50| 1540. 00000 102102. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 441 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-1817574 | (9) 35-1564026
| FORCE CONSTRUCTION CO. | NC. | YARDBERRY LANDSCAPE | W NGHAM PAVI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801-04308 4.000 EACH 105. 00000 420. 00| 105. 00000 420. 00| 131. 00000 524. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0021 801-06203 25.000 LFT | 1. 85000 46. 25| 1. 10000 27. 50| 2.50000 62.50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0022 801- 06625 48.000 EACH 75. 00000 3600. 00| 100. 00000 4800. 00| 94. 00000 4512. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0023 801- 06640 26.000 EACH 95. 00000 2470. 00| 86. 00000 2236. 00| 119. 00000 3094. 00
CONSTRUCTI ON SI GN, A | | [
0024 801- 06775 LUWP| 6325. 00000 6325. 00| 3800. 00000 3800. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-07118 96.000 LFT | 11. 50000 1104. 00| 8. 00000 768. 00| 14. 38000 1380. 48
BARRI CADE, I11-A | | [
0026 801-07119 48.000 LFT | 13. 00000 624. 00| 10. 00000 480. 00| 16. 25000 780. 00
BARRI CADE, I11-B | | |
0027 804- 06725 9.000 EACH 22.00000 198. 00| 45. 00000 405. 00| 55. 00000 495. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0028 808-06712 25.000 LFT | 1. 85000 46. 25| 2. 70000 67. 50| 2.31000 57.75
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0029 808-06713 200. 000 LFT | 1. 85000 370. 00| 2. 15000 430. 00| 2. 31000 462. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
SECTI ON TOTALS | $ 206, 080. 51| $ 206, 290. 25| $ 212,720.32
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 206, 080. 51| $ 206, 290. 25| $ 212,720. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 441 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1310611 | (11) 35-2064912 | (12) 35-0918397
| DUNCAN ROBERTSON | NC | B & P CONSTRUCTI ON | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 4000. 00000 4000. 00| 7925. 00000 7925. 00

STRUCTURE, PRECAST THREE- SI DED, 192 IN. |
X 96 IN. |

|
| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MS | 3000. 00000 9000. 00| 750. 00000 2250. 00| 2800. 00000 8400. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  17500. 00000 17500. 00|  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02286 1.000 EACH  25000.00000 25000.00]  21504. 00000 21504. 00|  13000. 00000 13000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 20.000 CYS | 100. 00000 2000. 00| 40. 00000 800. 00| 25. 00000 500. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02070 225.000 CYS | 35. 00000 7875. 00| 17. 00000 3825. 00| 26. 00000 5850. 00
BORROW | | |
0007 205- 06932 78.000 LFT | 1. 00000 78. 00| 5. 00000 390. 00| 3. 00000 234.00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 100.000 LFT | 3. 00000 300. 00| 5. 00000 500. 00| 1. 75000 175. 00
TEMPORARY SI LT FENCE | |
0009 303- 94433 405.000 CYS | 30. 00000 12150. 00| 28. 00000 11340. 00| 31. 00000 12555. 00
AGGREGATE, 12 | | |
0010 304- 07490 92.000 TON | 90. 00000 8280. 00| 92. 00000 8464. 00| 100. 00000 9200. 00
HVA PATCH NG TYPE B | | |
0011 603- 96240 80.000 LFT | 27.00000 2160. 00 0. 01000 0. 80| 23. 00000 1840. 00
FENCE, BARBED W RE, RESET | | |
0012 616- 02320 600. 000 SYS | 3. 00000 1800. 00| 1. 00000 600. 00| 3. 00000 1800. 00
GEOTEXTI LES | | |
0013 616- 06405 345.000 TON | 18. 00000 6210. 00| 20. 00000 6900. 00| 26. 00000 8970. 00
Rl PRAP, REVETMENT | | |
0014 621- 01004 2.000 EACH 100. 00000 200. 00| 50. 00000 100. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1500. 000 SYS | 0. 70000 1050. 00| 0. 50000 750. 00| 0. 45000 675. 00
MULCHED SEEDI NG, R | | |
0016 621- 06570 155.000 CYS | 50. 00000 7750. 00| 25. 00000 3875. 00| 32. 00000 4960. 00
TOP SO L | | |
0017 715- 05169 24.000 LFT | 40. 00000 960. 00| 20. 00000 480. 00| 51. 50000 1236. 00
PIPE, TYPE 3, CIRCULAR 15 IN. | |
0018 723- 06660 49.000 SYS | 400. 00000 19600. 00| 240. 00000 11760. 00| 225. 00000 11025. 00
W NGMALL | | |
0019 723-07311 66.300 LFT | 1250. 00000 82875. 00| 1632. 00000 108201. 60| 2228. 00000 147716. 40
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 441 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 251, 283. 67 RQUTE : 3
CALL ORDER . 441 CONTRACT ID : M -26467-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1310611 | (11) 35-2064912 | (12) 35-0918397
| DUNCAN ROBERTSON | NC | B & P CONSTRUCTI ON | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801-04308 4.000 EACH 220. 00000 880. 00| 100. 00000 400. 00| 97. 50000 390. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0021 801-06203 25.000 LFT | 22. 00000 550. 00| 1. 00000 25. 00| 1. 00000 25.00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0022 801- 06625 48.000 EACH 48. 50000 2328. 00| 100. 00000 4800. 00| 92. 50000 4440. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0023 801- 06640 26. 000 EACH 66. 00000 1716. 00| 85. 00000 2210. 00| 80. 00000 2080. 00
CONSTRUCTI ON SI GN, A | | [
0024 801- 06775 LUWP| 3000. 00000 3000. 00| 8250. 00000 8250. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-07118 96. 000 LFT | 6. 00000 576. 00| 9. 00000 864. 00| 7.50000 720. 00
BARRI CADE, I11-A | | [
0026 801-07119 48.000 LFT | 6. 00000 288. 00| 10. 00000 480. 00| 8. 50000 408. 00
BARRI CADE, I11-B | | |
0027 804-06725 9.000 EACH 60. 00000 540. 00| 5. 00000 45. 00| 42. 50000 382.50
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0028 808-06712 25.000 LFT | 4. 00000 100. 00| 4. 00000 100. 00| 2.50000 62.50
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0029 808-06713 200. 000 LFT | 4. 00000 800. 00| 3. 00000 600. 00| 2.00000 400. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
SECTI ON TOTALS | $ 217, 066. 00| $ 224, 939. 40| $ 261, 044. 40
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 217, 066. 00| $ 224, 939. 40| $ 261, 044. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 451 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1065659 BROOKS CONSTRUCTI ON $ 779, 604. 94 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 902, 343. 18 115. 7436%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 929, 775. 33 119. 2623%
4  35-1339168 LAPORTE CONSTRUCTI ON CO $ 930, 000. 00 119. 2911%
5 38- 1625197 SELGE CONSTRUCTION CO I NC. $ 981, 403. 54 125. 8847%
6  35-1374866 PRI M2O, | NC. $ 991, 296. 40 127. 1536%
7 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 995, 906. 67 127. 7450%
8  35-0997978 PHEND & BROMN, | NC. $ 1,065, 368. 67 136. 6549%
9 35-1139301 E & B PAVING | NC $ 1,245,715.60 159. 7880%
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1582109
| BROOKS CONSTRUCTI ON | RFRETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 PAVEMENT PATCH NG CONCRETE
I I |
0001 105-07039 6.000 MXS | 2000. 00000 12000. 00| 1800. 00000 10800. 00| 2713. 53000 16281. 18
FI ELD OFFICE, B [ [
0002 110-01001 LUWP| 38600. 00000 38600. 00| 45000. 00000 45000. 00| 20390. 15000 20390. 15
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 215.000 SYS | 12. 00000 2580. 00| 14. 00000 3010. 00| 4. 53000 973. 95
SURFACE M LLI NG, ASPHALT | | [
0004 202-60822 81.000 SYS | 20. 00000 1620. 00| 14. 00000 1134. 00| 12. 02000 973. 62
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE | [ |
0005 202-90592 52.000 SFT | 35. 00000 1820. 00| 31. 70000 1648. 40| 18. 92000 983. 84
EXPANSI ON JOI NT, REMOVE | | |
0006 402-07452 24.000 TON | 160. 00000 3840. 00| 91. 85000 2204. 40| 100. 00000 2400. 00
HMVA, TYPE C, WEDGE AND LEVEL | | [
0007 503-05240 1895. 000 LFT | 6. 50000 12317. 50| 11. 40000 21603. 00| 6. 99000 13246. 05
D-1 CONTRACTI ON JO NT | | [
0008 506- 06333 6660. 000 SYS | 68. 00000 452880. 00| 76. 10000 506826. 00| 91. 42000 608857. 20
PCCP PATCHI NG FULL DEPTH | | |
0009 506- 06334 450. 000 SYS | 68. 00000 30600. 00| 150. 00000 67500. 00| 62. 88000 28296. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0010 507-07482 13050. 000 LFT | 1. 18000 15399. 00| 1. 55000 20227. 50| 1. 55000 20227. 50
CRACKS AND JO NTS I N PCCP, ROUT AND SEAL| | |
0011 605- 06090 1542.000 LFT | 24. 00000 37008. 00| 17. 40000 26830. 80| 21. 79000 33600. 18

CURB, | NTEGRAL, CONCRETE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1582109
| BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 605-94285 408.500 LFT | 40. 00000 16340. 00| 42. 55000 17381. 68| 23. 39000 9554, 82
CURB, CONCRETE RECONSTRUCTED | | |
0013 720-01894 2.000 EACH 750. 00000 1500. 00| 600. 00000 1200. 00| 514. 17000 1028. 34
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0014 720- 44045 10. 000 EACH| 650. 00000 6500. 00| 600. 00000 6000. 00| 514. 12000 5141. 20
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0015 720- 45615 6.000 LFT | 350. 00000 2100. 00| 375. 00000 2250. 00| 203. 01000 1218. 06
STRUCTURE, | NLET, RECONSTRUCT | | [
0016 724-02221 52.000 LFT | 50. 00000 2600. 00| 38. 65000 2009. 80| 78. 57000 4085. 64
EXPANSI ON JO NT, POLYMER MODI FI ED | | |
ASPHALT | | |
0017 801-01093 6. 000 EACH 900. 00000 5400. 00| 900. 00000 5400. 00| 900. 00000 5400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0018 801- 06640 27.000 EACH 90. 00000 2430. 00| 90. 00000 2430. 00| 90. 00000 2430. 00
CONSTRUCTI ON SI GN, A | | [
0019 801-06710 100. 000 DAY | 12. 00000 1200. 00| 12. 00000 1200. 00| 12. 00000 1200. 00
FLASHI NG ARROW S| GN | | [
0020 801-06775 LUVP| 59500. 00000 59500. 00| 22200. 00000 22200. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | [
0021 805-78470 1850. 000 LFT | 0. 30000 555. 00| 0. 30000 555. 00| 0. 30000 555. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0022 805- 78795 200. 000 LFT | 7.20000 1440. 00| 7.20000 1440. 00| 7.20000 1440. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0023 808- 03002 400. 000 LFT | 0. 32000 128. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0024 808- 03632 400. 000 LFT | 0. 32000 128. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0025 808- 04896 200. 000 LFT | 0. 32000 64. 00| 0. 32000 64. 00| 0. 32000 64. 00
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0026 808- 74805 50. 000 LFT | 7.60000 380. 00| 7.60000 380. 00| 7.60000 380. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN. | [
0027 801-92448 600. 000 DAY | 1. 50000 900. 00| 1. 50000 900. 00| 1. 50000 900. 00
CONSTRUCTI ON SI GNS, MOBI LE | | [
0028 507-07481 85092. 000 LFT | 0. 82000 69775. 44| 1. 55000 131892. 60| 1. 55000 131892. 60
CRACKS AND JO NTS I N PCCP, SEAL | | |
SECTI ON TOTALS | $ 779, 604. 94| $ 902, 343. 18| $ 929, 775. 33
CONTRACT TOTALS | $ 779, 604. 94| $ 902, 343. 18| $ 929, 775. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 451 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 38-1625197 | (6) 35-1374866
| LAPORTE CONSTRUCTI ON CO | SELGE CONSTRUCTION CO. I NC. | PRIM2O, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 PAVEMENT PATCH NG CONCRETE
I I |
0001 105-07039 6.000 MXS | 1857. 94000 11147. 64| 1300. 00000 7800. 00| 2065. 25000 12391. 50
FI ELD OFFICE, B [ [ [
0002 110-01001 LUWP| 46199. 77000 46199. 77| 42475. 00000 42475. 00| 50521. 40000 50521. 40
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 215.000 SYS | 12. 31000 2646. 65| 12. 00000 2580. 00| 24. 00000 5160. 00
SURFACE M LLI NG, ASPHALT | | [
0004 202-60822 81.000 SYS | 13. 72000 1111. 32| 20. 00000 1620. 00| 24. 00000 1944. 00
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0005 202- 90592 52.000 SFT | 93. 48000 4860. 96| 48. 00000 2496. 00| 80. 00000 4160. 00
EXPANSI ON JO NT, REMOVE | | |
0006 402-07452 24.000 TON | 200. 00000 4800. 00| 150. 00000 3600. 00| 175. 00000 4200. 00
HMVA, TYPE C, WEDGE AND LEVEL | | |
0007 503-05240 1895. 000 LFT | 10. 34000 19594. 30| 9. 60000 18192. 00| 8. 75000 16581. 25
D-1 CONTRACTI ON JO NT | | |
0008 506- 06333 6660. 000 SYS | 70. 07000 466666. 20| 94. 40000 628704. 00| 82. 50000 549450. 00
PCCP PATCHI NG FULL DEPTH | | |
0009 506- 06334 450. 000 SYS | 21. 33000 9598. 50| 110. 00000 49500. 00| 110. 00000 49500. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0010 507-07482 13050. 000 LFT | 2. 30000 30015. 00| 2. 30000 30015. 00| 2. 40000 31320. 00
CRACKS AND JO NTS I N PCCP, ROUT AND SEAL| | |
0011 605- 06090 1542. 000 LFT | 43. 95000 67770. 90| 14. 50000 22359. 00| 8. 05000 12413. 10
CURB, | NTEGRAL, CONCRETE | | |
0012 605-94285 408.500 LFT | 90. 61000 37014. 19| 21. 15000 8639. 78| 20. 90000 8537. 65
CURB, CONCRETE RECONSTRUCTED | | [
0013 720-01894 2.000 EACH 501. 77000 1003. 54| 615. 00000 1230. 00| 858. 00000 1716. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | |
0014 720- 44045 10. 000 EACH 513. 43000 5134. 30| 725. 00000 7250. 00| 858. 00000 8580. 00
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0015 720-45615 6.000 LFT | 457. 58000 2745. 48| 750. 00000 4500. 00| 400. 00000 2400. 00
STRUCTURE, | NLET, RECONSTRUCT | | [
0016 724-02221 52.000 LFT | 137. 62000 7156. 24| 100. 00000 5200. 00| 50. 00000 2600. 00
EXPANSI ON JO NT, POLYMER MODI FI ED | | |
ASPHALT [ | |
0017 801-01093 6. 000 EACH 900. 00000 5400. 00| 900. 00000 5400. 00| 900. 00000 5400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ [
0018 801- 06640 27.000 EACH 90. 00000 2430. 00| 90. 00000 2430. 00| 90. 00000 2430. 00

CONSTRUCTI ON SI GN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 38-1625197 | (6) 35-1374866
| LAPORTE CONSTRUCTI ON CO | SELGE CONSTRUCTION CO. I NC. | PRIM2O, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801-06710 100. 000 DAY | 12. 00000 1200. 00| 12. 00000 1200. 00| 12. 00000 1200. 00
FLASHI NG ARROW S| GN | | |
0020 801-06775 LUWP| 90992. 25000 90992. 25| 23700. 00000 23700. 00| 106576. 90000 106576. 90
MAI NTAI NI NG TRAFFI C | | [
0021 805- 78470 1850. 000 LFT | 0. 30000 555. 00| 0. 30000 555. 00| 0. 30000 555. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0022 805- 78795 200. 000 LFT | 7.20000 1440. 00| 7.20000 1440. 00| 7.20000 1440. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0023 808- 03002 400. 000 LFT | 0. 32000 128. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0024 808- 03632 400. 000 LFT | 0. 32000 128. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0025 808- 04896 200. 000 LFT | 0. 32000 64. 00| 0. 32000 64. 00| 0. 32000 64. 00
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0026 808- 74805 50. 000 LFT | 7.60000 380. 00| 7. 60000 380. 00| 7.60000 380. 00
TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, | | |
24 I N | | |
0027 801-92448 600. 000 DAY | 1. 50000 900. 00| 1. 50000 900. 00| 1. 50000 900. 00
CONSTRUCTI ON SI GNS, MBI LE | | |
0028 507-07481 85092. 000 LFT | 1. 28000 108917. 76| 1. 28000 108917. 76| 1. 30000 110619. 60
CRACKS AND JO NTS I N PCCP, SEAL | | |
SECTI ON TOTALS | $ 930, 000. 00| $ 981, 403. 54| $ 991, 296. 40
------------------------------------------ ey

CONTRACT TOTALS [ $ 930, 000. 00| $ 981, 403. 54| $ 991, 296. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 451 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-0997978 | (9) 35-1139301
| HUNT PAVI NG COVPANY, | NC. | PHEND & BROM, | NC. |E & B PAVING [|NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI CN 0001  PAVEMENT PATCHI NG CONCRETE
I I |
0001 105-07039 6.000 MXS | 2000. 00000 12000. 00| 1400. 00000 8400. 00| 1500. 00000 9000. 00
FI ELD OFFICE, B [ [
0002 110-01001 LUWP| 49300. 00000 49300. 00| 51000. 00000 51000. 00| 63750. 00000 63750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 215.000 SYS | 7. 08000 1522. 20| 5. 00000 1075. 00| 10. 00000 2150. 00
SURFACE M LLI NG, ASPHALT | | [
0004 202- 60822 81.000 SYS | 13. 41000 1086. 21| 8. 00000 648. 00| 16. 00000 1296. 00
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0005 202- 90592 52.000 SFT | 26. 35000 1370. 20| 15. 00000 780. 00| 37. 00000 1924. 00
EXPANSI ON JO NT, REMOVE | | |
0006 402-07452 24.000 TON | 173. 92000 4174. 08| 190. 00000 4560. 00| 145. 00000 3480. 00
HMVA, TYPE C, WEDGE AND LEVEL | | |
0007 503-05240 1895. 000 LFT | 6. 31000 11957. 45] 5. 50000 10422. 50| 10. 30000 19518. 50
D-1 CONTRACTI ON JO NT | | |
0008 506- 06333 6660. 000 SYS | 80. 00000 532800. 00| 104. 00000 692640. 00| 122. 00000 812520. 00
PCCP PATCHI NG FULL DEPTH | | |
0009 506- 06334 450. 000 SYS | 150. 00000 67500. 00| 104. 00000 46800. 00| 125. 00000 56250. 00
PCCP PATCHI NG PARTI AL DEPTH | | [
0010 507-07482 13050. 000 LFT | 1. 55000 20227. 50| 1. 51000 19705. 50| 1. 55000 20227. 50
CRACKS AND JO NTS I N PCCP, ROUT AND SEAL| | |
0011 605- 06090 1542. 000 LFT | 25.11000 38719. 62| 10. 50000 16191. 00| 17. 00000 26214. 00
CURB, | NTEGRAL, CONCRETE | | |
0012 605-94285 408.500 LFT | 37.19000 15192. 12| 37. 50000 15318. 75| 43. 00000 17565. 50
CURB, CONCRETE RECONSTRUCTED | | |
0013 720-01894 2.000 EACH 460. 19000 920. 38| 300. 00000 600. 00| 1255. 00000 2510. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0014 720- 44045 10. 000 EACH 537. 76000 5377. 60| 400. 00000 4000. 00| 1255. 00000 12550. 00
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0015 720-45615 6.000 LFT | 206. 22000 1237. 32| 355. 00000 2130. 00| 565. 00000 3390. 00
STRUCTURE, | NLET, RECONSTRUCT | | [
0016 724-02221 52.000 LFT | 54. 35000 2826. 20| 192. 00000 9984. 00| 85. 00000 4420. 00
EXPANSI ON JO NT, POLYMER MODI FI ED | | |
ASPHALT [ | |
0017 801-01093 6. 000 EACH 760. 91000 4565. 46| 900. 00000 5400. 00| 900. 00000 5400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ [
0018 801- 06640 27.000 EACH 134. 46000 3630. 42| 90. 00000 2430. 00| 90. 00000 2430. 00

CONSTRUCTI ON SI GN, A [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 451 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 766, 016. 09 ROUTE : 19
CALL ORDER . 451 CONTRACT ID : M-26491-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-0997978 | (9) 35-1139301
| HUNT PAVI NG COVPANY, | NC. | PHEND & BROM, | NC. |E & B PAVING [|NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801-06710 100. 000 DAY | 20. 69000 2069. 00| 12. 00000 1200. 00| 24. 00000 2400. 00
FLASHI NG ARROW S| GN | | |
0020 801-06775 LUWP| 91500. 61000 91500. 61| 40000. 00000 40000. 00| 43050. 00000 43050. 00
MAI NTAI NI NG TRAFFI C | | [
0021 805- 78470 1850. 000 LFT | 0. 27000 499. 50| 0. 30000 555. 00| 0. 15000 277.50
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0022 805- 78795 200. 000 LFT | 11. 00000 2200. 00| 7.20000 1440. 00| 9. 50000 1900. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0023 808- 03002 400. 000 LFT | 2. 00000 800. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0024 808- 03632 400. 000 LFT | 2. 00000 800. 00| 0. 32000 128. 00| 0. 32000 128. 00
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0025 808- 04896 200. 000 LFT | 2. 00000 400. 00| 0. 32000 64. 00| 0. 32000 64. 00
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0026 808- 74805 50. 000 LFT | 20. 00000 1000. 00| 7. 60000 380. 00| 7.60000 380. 00
TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, | | |
24 I N | | |
0027 801-92448 600. 000 DAY | 5. 17000 3102. 00| 1. 50000 900. 00| 1. 50000 900. 00
CONSTRUCTI ON SI GNS, MBI LE | | |
0028 507-07481 85092. 000 LFT | 1. 40000 119128. 80| 1. 51000 128488. 92| 1. 55000 131892. 60
CRACKS AND JO NTS I N PCCP, SEAL | | |
SECTI ON TOTALS | $ 995, 906. 67| $ 1,065, 368. 67| $ 1,245,715.60
------------------------------------------ ey

CONTRACT TOTALS [ $ 995, 906. 67| $ 1,065, 368. 67| $ 1,245,715.60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 453 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25, 196. 55 ROUTE : SR 335
CALL ORDER . 453 CONTRACT ID: M-26575-A COUNTI ES : HARRI SON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D
1 35-1874009 HAUER EXCAVATI NG $ 14, 450. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 20, 990. 00 145. 2595%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 23, 900. 00 165. 3979%
4 37-1394196 STREET' S TREE TRI MM NG REMOVAL CONTRACTORS | NC. $ 26, 950. 00 186. 5051%
5 35-1991044 JOHNSON COVPANY | NC. $ 34, 600. 00 239. 4463%
6  35-2032723 L M'S ENVI RONMENTAL CONTRACTI NG $ 37, 850. 00 261. 9377%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 79, 000. 00 546. 7128%
| (1) 35-1874009 | (2) 35-1817574 | (3) 35-2070195
| HAUER EXCAVATI NG | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTION 0001  DEBRIS REMOVAL FROM CHANNEL
[
0001 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 201-90788 LUWP|
DEBRI S, REMOVE |
0003 801-06640 6.000 EACH
CONSTRUCTI ON SI GN, A [
0004 801-06775 LUWP|

MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS |

CONTRACT TOTALS |

I
AMOUNT]

UNIT PRICE
800. 00000 soo.oJ
12665. 00000 12665.00;
164. 00000 984.00;

1. 00000 1.oo=

$ 14,450.00"
"""""" $  14,450.00]

UNIT PRI CE

1000. 00000
18000. 00000
165. 00000

1000. 00000

I
ANMOUNT]

UNI'T PRI CE AMOUNT
_____________ o e e e e e eeiiieao-
1000.00% 2000. 00000 2000. 00
18000.00I 20000. 00000 20000. 00
990.00I 50. 00000 300. 00
1000.00I 1600. 00000 1600. 00
20,990.00“ $ 23, 900. 00
Taoes000 T $  23,900.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 453 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 196. 55 ROUTE : SR 335
CALL ORDER . 453 CONTRACT ID: M-26575-A COUNTI ES : HARRI SON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 37-1394196 | (5) 35-1991044 | (6) 35-2032723
| STREET' S TREE TRI MM NG REMOV| JOHNSON COMPANY | NC. |L MS ENVI RONMENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEBRI S REMOVAL FROM CHANNEL

[ I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 3500. 00000 3500. 00| 4400. 00000 4400. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 201-90788 LUMP|  18000. 00000 18000. 00|  26000. 00000 26000. 00|  27000. 00000 27000. 00
DEBRI S, REMOVE | | |
0003 801- 06640 6.000 EACH 75. 00000 450. 00| 100. 00000 600. 00| 200. 00000 1200. 00
CONSTRUCTI ON SIGN, A | | |
0004 801- 06775 LUMP| 3500. 00000 3500. 00| 4500. 00000 4500. 00| 5250. 00000 5250. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 26, 950. 00| $ 34, 600. 00 $ 37, 850. 00
------------------------------------------ o m o m e e o e e et e e e e e e e e e e e e e e e e e e e e e memeeiaoaoo--

CONTRACT TOTALS | $ 26, 950. 00| $ 34, 600. 00| $ 37, 850. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 453 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25, 196. 55 ROUTE : SR 335
CALL ORDER . 453 CONTRACT ID: M-26575-A COUNTI ES : HARRI SON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEBRI S REMOVAL FROM CHANNEL
I I |
0001 110-01001 LUWP| 3500. 00000 3500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 201-90788 LUWP| 68000. 00000 68000. 00| |
DEBR S, REMOVE | | [
0003 801- 06640 6. 000 EACH 250. 00000 1500. 00| |
CONSTRUCTI ON SI GN, A | [ [
0004 801-06775 LUWP| 6000. 00000 6000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 79, 000. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 79, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 25/ 03
PAGE : 455 -1

ENG NEER S ESTIMATE: $ 174, 971.41 ROUTE : |-74
CALL ORDER : 455 CONTRACT ID : M -26576-A COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT FRANKLI N OTHERS
CONTRACT TIME : 06/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1643252 C TECH CORPCRATI ON, | NC. $ 133, 492. 30 100. 0000%
2 35-0821499 DREW JAMES H. CORPORATI ON $ 134, 630. 00 100. 8522%
| (1) 35-1643252 | (2) 35-0821499 [
| G TECH OCORPORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  GUARDRAI L MAI NTENANCE
I | |
0001 105- 07038 12.000 MOS | 1300. 00000 15600. 00| 1380. 00000 16560. 00|
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP| 5600. 00000 5600. 00| 1888. 00000 1888. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 601- 02103 115.000 LFT | 18. 00000 2070. 00| 13. 05000 1500. 75|
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0004 601-02212 59.000 EACH 16. 00000 944. 00| 14. 00000 826. 00|
GUARDRAI L POST, BRACKET, 8.5 LBS PER FT, | | [
GALVANI ZED, 1 FT. 5 IN | | |
0005 601- 03599 3.000 EACH 120. 00000 360. 00| 105. 00000 315. 00|
GUARDRAI L, THRIE BEAM RAIL SECTION, 12 | | |
FT. 6 IN | [ |
0006 601- 61340 115. 000 EACH| 46. 00000 5290. 00| 85. 00000 9775. 00|
GUARD RAI L POST, 15.5 LBS PER FT., | | |
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0007 601- 61350 55.000 EACH 15. 00000 825. 00| 21. 00000 1155. 00|
GUARD RAI L POST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN. | |
0008 601- 61390 5.000 EACH 45. 00000 225. 00| 29. 00000 145. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVAN ZED | | |
0009 601- 62530 1.000 EACH| 125. 00000 125. 00| 547. 00000 547. 00|
GUARD RAI L Pl ER CONNECTI ON, ES | | |
0010 601- 62540 100. 000 EACH| 18. 50000 1850. 00| 15. 90000 1590. 00|
GUARD RAI L POST, PLUMB | | |
0011 601-91428 18.000 EACH| 260. 00000 4680. 00| 175. 00000 3150. 00|

GUARD RAI L ATTENUATI NG TERM NAL, NCSE |
ASSEMBLY, MKN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 25/ 03
PAGE : 455 -2

ENG NEER S ESTI MATE: $ 174,971. 41 ROUTE : |-74
CALL ORDER . 455 CONTRACT ID: M-26576-A COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT FRANKLI N OTHERS
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499 [
| G TECH CORPCORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 601-91432 36.000 EACH 275. 00000 9900. 00| 175. 00000 6300. 00|
GUARD RAI L ATTENUATI NG TERM NAL, SI DE | | |
PLATE, MKSD | | |
0013 601-91504 6. 000 EACH 110. 00000 660. 00| 95. 00000 570. 00|
GUARD RAIL PCST, W, 10 IN X 10 IN | | |
0014 601- 91505 11. 000 EACH 80. 00000 880. 00| 65. 00000 715. 00|
GUARD RAIL POST, W2, 8 IN. X 8 IN. [ | |
0015 601-91542 38.000 EACH 38. 00000 1444. 00| 17. 00000 646. 00|
GUARD RAIL BLOCK, 6 IN. X 8 IN, Bl | | |
0016 601-94689 5.000 EACH 2600. 00000 13000. 00| 1835. 00000 9175. 00|
GUARDRAI L END TREATMENT, GS | | |
0017 601-95972 32.000 EACH 75. 00000 2400. 00| 70. 00000 2240. 00|
GUARD RAIL POST (CRT), 8 INX 6 | | |
I N. TREATED LUMBER, 6 FT. O IN. LONG | |
0018 601- 96591 2446.000 LFT | 5. 55000 13575. 30| 6. 45000 15776. 70|
GUARD RAI L PANEL, STEEL BEAM | | [
0019 601- 97950 54. 000 EACH 16. 00000 864. 00| 17. 00000 918. 00|
GUARD RAI L PCST BRACKET, TREATED TI MBER, | | |
6 IN X6 IN | | |
0020 601-99105 4000. 000 LFT | 12. 25000 49000. 00| 14. 00000 56000. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0021 801-06775 LUWP| 4200. 00000 4200. 00| 4837. 55000 4837. 55|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 133, 492. 30| $ 134, 630. 00|
CONTRACT TOTALS | $ 133, 492. 30| $ 134, 630. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 457 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 68, 891. 52 RQUTE : |-65
CALL ORDER . 457 CONTRACT ID : M-26629-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 16, 895. 00 100. 0000%
2  35-1991044 JOHNSON COVPANY | NC. $ 24, 780. 00 146. 6706%
3 35-1817574 YARDBERRY LANDSCAPE $ 38, 360. 00 227. 0494%
4 35-2008626 CENTRAL | NDI ANA CONTRACTI NG | NC. $ 51, 612. 00 305. 4868%
5 35-1310611 DUNCAN ROBERTSON | NC $ 92, 400. 00 546. 9073%
6  35-2032723 L M'S ENVI RONMENTAL CONTRACTI NG $ 99, 700. 00 590. 1154%
| (1) 35-2070195 | (2) 35-1991044 | (3) 35-1817574
| ALPHA EXCAVATI NG & LANDSCAPI | JOHNSON COVPANY | NC. | YARDBERRY LANDSCAPE
LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 DEBRI S REMOVAL FRCOM CHANNEL
[
0001 110-01001 LUVP|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0002 201-90788 LUWP|
DEBRI' S, REMOVE |
0003 801-06640 12.000 EACH
CONSTRUCTI ON SIGN, A |
0004 801-06775 LUVP|

MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS [

I
AMOUNT|

UN'T PRI CE
900. 00000 900. 00||
15700. 00000 15700. OO|I
10. 00000 120. OO||
175. 00000 175. 00|I
$ 16, 895. OO||
"""""" $ 16,895 00|

UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

____________________________ o oo

1500. 00000 1500. OO|| 2000. 00000 2000. 00

21000. 00000 21000. OOI 31000. 00000 31000. 00

65. 00000 780. OOI 155. 00000 1860. 00

1500. 00000 1500. OOI 3500. 00000 3500. 00

$ 24, 780. OO|I $ 38, 360. 00

o O s $  38360.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 457 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 68, 891. 52 RQUTE : |-65
CALL ORDER . 457 CONTRACT ID : M-26629-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2008626 | (5) 35-1310611 | (6) 35-2032723
| CENTRAL | NDI ANA CONTRACTI NG | DUNCAN ROBERTSON | NC |L MS ENVI RONVENTAL CONTRACT
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEBRI S REMOVAL FROM CHANNEL
[ I |
0001 110-01001 LUVP| 3130. 00000 3130. 00| 5000. 00000 5000. 00| 5520. 00000 5520. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 201-90788 LUWP| 44632. 00000 44632. 00| 75000. 00000 75000. 00| 86750. 00000 86750. 00
DEBR S, REMOVE | | [
0003 801- 06640 12.000 EACH 75. 00000 900. 00| 200. 00000 2400. 00| 150. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | [
0004 801-06775 LUMP| 2950. 00000 2950. 00| 10000. 00000 10000. 00| 5630. 00000 5630. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 51, 612. 00| $ 92, 400. 00| $ 99, 700. 00
CONTRACT TOTALS | $ 51, 612. 00| $ 92, 400. 00| $ 99, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 459 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 345, 903. 59 ROQUTE : VAR QUS
CALL ORDER . 459 CONTRACT ID : M -26665-B COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 09/29/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1038926 TOMSEND TREE SERVI CE CO $  339,278.65 100. 0000%
2 23-2332783 DEANGELO BROTHERS, | NC. $  343,192.62 101. 1536%
3 52-2166771 CHEM - TROL CHEM CAL CO $  401,902.19 118. 4578%
| (1) 35-1038926 | (2) 23-2332783 | (3) 52-2166771
| TOWSEND TREE SERVI CE CO | DEANGELO BROTHERS, | NC. | CHEM - TROL CHEM CAL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MAI NTENANCE- HERBI Cl DE TREATMENT
I I |
0001 624- 92647 8471.800 ACRE| 40. 04800 339278. 65] 40. 51000 343192. 62 47. 44000 401902. 19
HERBI CI DE TREATMVENT | | |
SECTI ON TOTALS | $  339,278.65| $  343,192.62| $ 401, 902.19
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 339, 278. 65| $ 343, 192. 62| $ 401, 902. 19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 232.83

CALL CRDER : 461 CONTRACT I D

LETTI NG DATE : 02/18/03 10: 00 AM DI STRI CT :
CONTRACT TI ME

CONTRACT DESCRI PTI ON : URBAN

SET- AS| DE :

VENDOR RANKI NG :

M -26669- A

CRAWFCRDSVI LLE DI STRI CT

20 WORK DAYS

RCQUTE
COUNTI ES

PRQJECT( S)

RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L.P

1  35-0918397
2 35-1917625

DATE : 02/ 25/ 03
PAGE : 461 -1
52
TI PPECANCE
N A
TOTAL % OVER
BI D LOWVBI D
242,413.79 100. 0000%
268, 503. 70 110. 7625%

LINE NO /

SECTI ON 0001

0001 110-01001

| TEM CODE / ALT
| TEM DESCRI PTI ON

ASPHALT RESURFACE

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0002 202-60820

SURFACE M LLING ASPHALT

0003 303-01180

COVPACTED AGGREGATE, 53

0004 304-07491

HVA PATCHI NG TYPE C

0005 401- 06264

PROFI LOGRAPH, HVA

0006 401-07335

QC/ QA-HVA, 4, 76, SURFACE, 9.5 nm

0007 401-07404

QC/ QM- HVA, 4, 76,

0008 406- 05520

ASPHALT FOR TACK COAT

0009 610-07488

HVA FOR APPROACHES, TYPE C

0010 801-01093

| (1) 35-0918397

| RRETH R LEY CONSTRUCTI ON

|
| UNT PRICE

TEMPORARY WORKSI TE SPEED LIM T SI GN |

ASSEMBLY
0011 801-03290

CONSTRUCTI ON SIGN, C

0012 801-06203

TEMPORARY PAVEMENT MARKING 4 IN

0013 801-06207

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 IN
0014 801-06640

CONSTRUCTI ON SI GN, A

QUANTI TY
[
LUWP| 21258. 82000
I
12130. 000 SYS | 0. 89000
I
150. 000 TON | 35. 66000
I
375.000 TON | 101. 76000
|
LUVP| 2115. 79000
I
1500. 000 TON | 49. 64000
I
1250. 000 TON | 38. 21000
I NTERVEDI ATE, 19.0 nmj
7.000 TON | 188. 94000
I
164. 000 TON | 96. 43000
I
4.000 EACH 300. 00000
I
2.000 EACH 75. 00000
I
377.000 LFT | 1. 50000
377.000 LFT | 1. 26000
I
12.000 EACH 88. 00000

—~

AMOUNT|

|
21258. 82|
|
10795. 70|

I
5349. 00|

|
38160. 00|

I
2115. 79|

|
74460. 00|

I

47762. 50|
I

1322. 58|

|
15814. 52|

I

1200. 00|
I

I

150. 00|

I

565. 50|

I

475. 02|
|

1056. 00|

2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE

13425

1

27

115

1724

54.

43.

188.

82.

300.

75.

90.

. 25000
. 75000
. 85000
. 60000
. 63000
35000
15000
67000
70000

00000

00000
. 25000

. 75000

00000

|
AMOUNT|

13425.

21227

4177

43350

1724

81525

53937

1320
13562.

1200.

150
471.

659

1080

I
25|
I

.50

. 50]|

. 00|

. 63|

. 00|

.50

I
69
I
80
I
00|
I
I
00|
I
25
I
75
|
I
00|
I

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 461 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 232. 83 ROUTE : 52
CALL ORDER . 461 CONTRACT ID: M -26669-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 |
| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0015 801- 06710 30.000 DAY | 25. 00000 750. 00| 30. 00000 900. 00
FLASH NG ARROW S| GN | | [

0016 801-06775 LUMP| 9097. 86000 9097.86]  17697. 33000 17697. 33
MAI NTAI NI NG TRAFFI C | | [

0017 805- 01844 100. 000 LFT | 12. 00000 1200. 00| 12. 20000 1220. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., [ [ [
UNDERGROUND | | |

0018 805- 02503 840.000 LFT | 0. 40000 336. 00| 0. 40000 336. 00
CABLE, ROADWAY LOOP, 1C 14GA. | |

0019 805- 78510 100. 000 LFT | 1. 50000 150. 00| 1. 55000 155. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0020 805- 78785 2.000 EACH 380. 00000 760. 00| 390. 00000 780. 00
Sl GNAL DETECTOR HOUSI NG | [ I

0021 805- 78795 300.000 LFT | 9. 00000 2700. 00| 9. 00000 2700. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0022 805- 92951 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |

0023 808- 03632 100. 000 LFT | 5. 00000 500. 00| 5. 00000 500. 00
LI NE, EPOXY, SOLID, YELLOW 4 IN. | |

0024 808- 06701 1050. 000 LFT | 1. 25000 1312. 50| 1. 25000 1312. 50
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
I'N. I I I

0025 808- 06703 290.000 LFT | 1. 25000 362. 50| 1. 25000 362. 50
LINE, THERVMOPLASTIC, SOLID, VHTE, 4 IN | [

0026 808- 06713 4230.000 LFT | 0. 20000 846. 00| 0. 20000 846. 00
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |

0027 808- 06714 4100.000 LFT | 0. 20000 820. 00| 0. 20000 820. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0028 808- 06716 150. 000 LFT | 1. 25000 187. 50| 1. 25000 187. 50
LI NE, REMOVE | |

0029 808- 74805 50.000 LFT | 22. 50000 1125. 00| 22. 50000 1125. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ [
24 N | [

0030 808- 75297 60.000 LFT 7.50000 450. 00| 7. 50000 450. 00

STOP LINE, 24 IN. | |
0031 808- 75320 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0032 808- 75325 2.000 EACH 75. 00000 150. 00| 75. 00000 150. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 461 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 239, 232. 83 ROUTE : 52
CALL ORDER . 461 CONTRACT ID: M -26669-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 808- 75996 62. 000 EACH 5. 50000 341. 00| 5. 00000 310. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 242, 413. 79| $ 268, 503. 70|
------------------------------------------ g

CONTRACT TOTALS | $ 242, 413. 79| $ 268, 503. 70|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 471 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 263, 000. 00 ROQUTE : VAR QUS
CALL ORDER . 471 CONTRACT ID : M -26682-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/27/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $ 229,537.01 100. 0000%
2  35-1038926 TOMSEND TREE SERVI CE CO $ 231, 963. 15 101. 0569%
3 35-1944148 DALTONS, | NC $ 248, 274. 00 108. 1629%
4  52-2166771 CHEM - TROL CHEM CAL QO $ 250, 000. 00 108. 9148%
| (1) 23-2332783 | (2) 35-1038926 | (3) 35-1944148
| DEANGELO BROTHERS, | NC. | TOWNSEND TREE SERVI CE CO | DALTONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 HERBI Cl DE TREATMENT
I | |
0001 624-92647 6487. 000 ACRE]| 35. 23000 228537. 01| 35. 60400 230963. 15| 37. 00000 240019. 00
HERBI CI DE TREATMENT | | |
0002 801-06775 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 8255. 00000 8255. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 229, 537. 01| $ 231, 963. 15| $ 248, 274. 00
------------------------------------------ ey
CONTRACT TOTALS | $ 229, 537. 01] $ 231, 963. 15] $ 248, 274. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 471 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 263, 000. 00 ROQUTE : VAR QUS
CALL ORDER . 471 CONTRACT ID : M -26682-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 52-2166771 | |
| CHEM - TROL CHEM CAL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 HERBI Cl DE TREATMENT

I I
0001 624- 92647 6487. 000 ACRE]| 37.99000 246441. 13|

|

|

HERBI Cl DE TREATNENT | | |

0002 801-06775 LUP| 3558. 87000 3558. 87| |

MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 250, 000. 00| |
------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $ 250, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 481 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 98, 675. 00 ROUTE : VAR QUS
CALL ORDER . 481 CONTRACT ID : M-26711-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 09/ 14/ 04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1991044 JOHNSON COVPANY | NC. $ 78, 989. 00 100. 0000%
2 34-0176110 DAVEY TREE EXPERT $ 81, 225. 00 102. 8307%
3 35-1038926 TOMSEND TREE SERVI CE CO $ 105, 700. 00 133.8161%
4 37-1394196 STREET' S TREE TRI MM NG REMOVAL CONTRACTORS | NC. $ 126, 350. 00 159. 9589%
| (1) 35-1991044 | (2) 34-0176110 | (3) 35-1038926
| JOHNSON COVPANY | NC. | DAVEY TREE EXPERT | TOAWWSEND TREE SERVI CE CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 TREE REMOVAL
I | |
0001 110-01001 LUWP| 1500. 00000 1500. 00| 4000. 00000 4000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02250 6. 000 EACH 150. 00000 900. 00| 200. 00000 1200. 00| 300. 00000 1800. 00
TREE, 10 IN., REMOVE | | |
0003 202- 02250 1.000 EACH 450. 00000 450. 00| 400. 00000 400. 00| 600. 00000 600. 00
TREE, 10 IN., REMOVE , EMERGENCY REMOVAL| | |
0004 202- 02255 19. 000 EACH 350. 00000 6650. 00| 350. 00000 6650. 00| 450. 00000 8550. 00
TREE, 18 IN., REMOVE | | |
0005 202- 02255 1.000 EACH 750. 00000 750. 00| 700. 00000 700. 00| 700. 00000 700. 00
TREE, 18 IN., REMOVE , EMERGENCY REMOVAL| | |
0006 202- 02260 38.000 EACH 468. 00000 17784. 00| 500. 00000 19000. 00| 600. 00000 22800. 00
TREE, 30 IN., REMOVE | | |
0007 202- 02260 1.000 EACH 950. 00000 950. 00| 1000. 00000 1000. 00| 750. 00000 750. 00
TREE, 30 IN., REMOVE EMERGENCY REMOVAL| | |
0008 202- 02265 31.000 EACH| 650. 00000 20150. 00| 750. 00000 23250. 00| 900. 00000 27900. 00
TREE, 48 IN., REMOVE [ | |
0009 202- 02265 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
TREE, 48 IN., REMOVE EMERGENCY REMOVAL| | |
0010 202-02270 6.000 EACH 950. 00000 5700. 00| 1000. 00000 6000. 00| 1200. 00000 7200. 00
TREE, 60 IN., REMOVE | | |
0011 202-02270 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1400. 00000 1400. 00
TREE, 60 IN., REMOVE EMERGENCY REMOVAL| | |
0012 202-91922 105. 000 EACH 115. 00000 12075. 00| 95. 00000 9975. 00| 200. 00000 21000. 00
STUVP, REMOVE | | [
0013 801- 06640 4.000 EACH 45. 00000 180. 00| 75. 00000 300. 00| 200. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [
0014 801-06710 50. 000 DAY | 28. 00000 1400. 00| 25. 00000 1250. 00| 100. 00000 5000. 00

FLASHI NG ARROW SI GN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03

PAGE : 481 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 98, 675. 00 ROUTE : VAR QUS
CALL ORDER . 481 CONTRACT ID : M-26711-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1991044 | (2) 34-0176110 | (3) 35-1038926
| JOHNSON COVPANY | NC. | DAVEY TREE EXPERT | TOMNSEND TREE SERVI CE CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0015 801- 06775 LUWP| 7500. 00000 7500. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 78, 989. 00| $ 81, 225. 00| $ 105, 700. 00
------------------------------------------ e o m m e e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eemeaeaaaao

CONTRACT TOTALS | $ 78, 989. 00| $ 81, 225. 00| $ 105, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 481 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 98, 675. 00 ROUTE : VAR QUS
CALL ORDER . 481 CONTRACT ID : M-26711-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 37-1394196 | |
| STREET' S TREE TRI MM NG REMV| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 TREE REMOVAL
I I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202- 02250 6. 000 EACH 225. 00000 1350. 00| |
TREE, 10 IN., REMOVE [ | |
0003 202- 02250 1.000 EACH 2500. 00000 2500. 00| |
TREE, 10 IN, REMOVE , EMERGENCY REMOVAL| | |
0004 202- 02255 19. 000 EACH 425. 00000 8075. 00|
TREE, 18 IN., REMOVE [ | [
0005 202- 02255 1.000 EACH 2500. 00000 2500. 00| |
TREE, 18 IN, REMOVE , EMERGENCY REMOVAL| | |
0006 202-02260 38.000 EACH 750. 00000 28500. 00|
TREE, 30 IN., REMOVE [ | |
0007 202-02260 1.000 EACH 2500. 00000 2500. 00| |
TREE, 30 IN, REMOVE , EMERGENCY REMOVAL| | |
0008 202- 02265 31.000 EACH 950. 00000 29450. 00|
TREE, 48 IN., REMOVE [ | |
0009 202- 02265 1.000 EACH 2500. 00000 2500. 00| |
TREE, 48 IN, REMOVE - EMERGENCY REMOVAL| | |
0010 202-02270 6. 000 EACH 1800. 00000 10800. 00| |
TREE, 60 IN., REMOVE [ [ |
0011 202-02270 1.000 EACH 2500. 00000 2500. 00| |
TREE, 60 IN, REMOVE - EMERGENCY REMOVAL| | |
0012 202-91922 105. 000 EACH 225. 00000 23625. 00| |
STUWP, REMOVE | | [
0013 801- 06640 4.000 EACH 75. 00000 300. 00| |
CONSTRUCTI ON SIGN, A | |
0014 801-06710 50. 000 DAY | 35. 00000 1750. 00| |
FLASHI NG ARROW SI GN | | |
0015 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 126, 350. 00| [
CONTRACT TOTALS | $ 126, 350. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 216, 329. 00 ROUTE : 52
CALL ORDER . 491 CONTRACT ID: M-26718-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 05/09/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  163,589.85 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  176,981.56 108. 1861%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  177,914.40 108. 7563%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 179, 000. 00 109. 4199%
5  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 207, 480.00 126. 8293%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $  229,743.85 140. 4389%
| (1) 35-1817530 | (2) 35-1609544 | (3) 35-0918397
| Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  MEDI AN CURB | SLAND RECONSTRUCTI ON
[ I |
0001 105- 06845 LUMP| 5100. 00000 5100. 00| 4000. 00000 4000. 00| 1800. 00000 1800. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP| 8100. 00000 8100.00]  21607. 58000 21607.58|  13742.83000 13742. 83
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02274 4311.000 LFT | 6. 00000 25866. 00| 2.31000 9958. 41| 4. 41000 19011. 51
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0004 203- 02000 1521.000 CYS | 11. 00000 16731. 00| 16. 51000 25111. 71 14. 27000 21704. 67
EXCAVATI ON,  COVMON | | |
0005 211- 07454 594.000 CYS | 32. 00000 19008. 00| 21. 59000 12824. 46| 23. 17000 13762. 98
STRUCTURE BACKFI LL | |
0006 605- 06125 4311.000 LFT | 9. 00000 38799. 00| 10. 34000 44575. 74| 13. 07000 56344. 77
CURB, CONCRETE, MODI FI ED | |
0007 621- 06570 1474.000 CYS | 26. 00000 38324. 00| 25. 59000 37719. 66| 19. 47000 28698. 78
TOP SO L | | |
0008 720- 44296 2.000 EACH 406. 00000 812. 00| 352. 78000 705. 56| 255. 43000 510. 86
CAP | NLET | | |
0009 801- 06640 27.000 EACH 70. 00000 1890. 00| 97. 20000 2624. 40| 90. 00000 2430. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 50.000 DAY | 33. 00000 1650. 00| 21. 60000 1080. 00| 20. 00000 1000. 00
FLASH NG ARROW S| GN | | |
0011 801- 06775 LUMP| 1490. 00000 1490. 00| 5996. 54000 5996. 54| 9423. 80000 9423. 80
MAI NTAI NI NG TRAFFI C | | |
0012 805- 96014 4311.000 LFT | 1. 35000 5819. 85| 2. 50000 10777. 50| 2. 20000 9484. 20
SAW CUT, FULL DEPTH | | [
SECTI ON TOTALS | $ 163, 589. 85| $ 176, 981. 56| $  177,914.40
------------------------------------------ o m m o m e m e m o e e et o m e e o m e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 163, 5809. 85 $ 176, 981. 56| $  177,914.40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 491 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 216, 329. 00 ROUTE : 52
CALL ORDER . 491 CONTRACT ID: M-26718-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1917625 | (6) 35-0999231
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 MEDI AN CURB | SLAND RECONSTRUCTI ON
[ I |
0001 105- 06845 LUVP| 3200. 00000 3200. 00| 2000. 00000 2000. 00| 1144. 25000 1144. 25
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWVP| 9000. 00000 9000. 00| 8000. 00000 8000. 00| 10450. 00000 10450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02274 4311.000 LFT | 2. 00000 8622. 00| 8. 50000 36643. 50| 5. 63000 24270. 93
CURB, CONCRETE, | NTEGRAL, REMOVE [ | [
0004 203- 02000 1521.000 CYS | 18. 00000 27378. 00| 17. 50000 26617. 50| 17. 78000 27043. 38
EXCAVATI ON, COVVON | | [
0005 211-07454 594.000 CYS | 30. 00000 17820. 00| 25. 00000 14850. 00| 32. 34000 19209. 96
STRUCTURE BACKFI LL | | [
0006 605-06125 4311.000 LFT | 11. 00000 47421. 00| 15. 00000 64665. 00| 16. 26000 70096. 86
CURB, CONCRETE, MODI FI ED | | |
0007 621-06570 1474.000 CYS | 30. 00000 44220. 00| 25. 00000 36850. 00| 27. 82000 41006. 68
TOP SO L | [ [
0008 720- 44296 2.000 EACH 500. 00000 1000. 00| 400. 00000 800. 00| 287. 50000 575. 00
CAP | NLET | | [
0009 801- 06640 27.000 EACH 90. 00000 2430. 00| 46. 00000 1242. 00| 94. 50000 2551. 50
CONSTRUCTI ON SI GN, A | | [
0010 801-06710 50. 000 DAY | 25. 00000 1250. 00| 17. 00000 850. 00| 23. 00000 1150. 00
FLASHI NG ARROW S| GN | | [
0011 801-06775 LUWVP| 5881. 50000 5881. 50| 6340. 00000 6340. 00| 10905. 84000 10905. 84
MAI NTAI NI NG TRAFFI C | |
0012 805-96014 4311.000 LFT | 2. 50000 10777. 50| 2. 00000 8622. 00| 4. 95000 21339. 45
SAW CUT, FULL DEPTH | [ |
SECTI ON TOTALS | $ 179, 000. 00| $ 207, 480. 00| $ 229, 743. 85
CONTRACT TOTALS | $ 179, 000. 00| $ 207, 480. 00| $ 229, 743. 85







